STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 12/ 05 I N SANTA BARBARA COUNTY | N GOLETA 07/ 13/ 05
CONTRACT NUMBER 05-0J0604 FROM 0. 3 KM NORTH OF GOLETA SLOUGH CONTRACT CODE "A '
LOCATI ON 05- SB-217-0.9/2.2 BRI DGE TO HOLLI STER AVENUE 43 CONTRACT | TEMS
UNDERCRGOSSI NG
MEDI AN BARRI ER FEDERAL Al D ACST-P217-(001)E

PHG P217- (001) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HB1 1, 623, 000 TOTAL NUMBER OF WORKI NG DAYS 320
NUMBER OF Bl DDERS 2 ENG NEERS EST 1, 380, 950. 00 AMOUNT UNDER 245, 541. 00 PERCENT UNDER EST 17.78
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 135, 409. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 1, 263, 461. 91 1 COOPER MYERS A JO NT VENTURE 916 635-9370
00858149
P O BOX 2948 FAX 916 635-1527

RANCHO CORDOVA CA 95741-2948



05-0J0604 Bl D245

05- SB-217-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

07/ 12/ 05 07/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE FENCI NG
SUN VALLEY CA
AYALA BORI NG JACK AND BORE WELDED STEEL PI PE
FONTANA CA
COOPER ENG NEERI NG CONCRETE BARRI ER
TUSTIN CA
LEE W LSON ELECTRI CAL ELECTRI CAL
ARROYO GRANDE CA
PENHALL COVPANY SAWCUT ASPHALT CONCRETE
CAVARI LLO CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTROL PLANTI NG AND | RRI GATI ON
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA



05-0J0604 Bl D245

05- SB-217-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 12/ 05 07/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AYALA BORI NG WELDED STEEL PI PE CONDU T
FONTANA CA
CALMEX ENG NEERI NG ASPHALT PAVI NG
RI VERSI DE CA
LEE W LSON ELECTRI CAL ELECTRI CAL
ARROYO GRANDE CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTROL LANDSCAPI NG AND | RRI GATI ON
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG AND MARKI NG

FI LLMORE CA



05-0J0604 Bl D245

05- SB- 217- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 12/ 05 07/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 360 10. 00 3, 600. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,500. 00 2,500. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 500. 00 3, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,000. 00 4, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 85, 427. 00 85, 427. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 4 40. 00 160. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVMP SUM 10, 000. 00 10, 000. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 190 70. 00 13, 300. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 200. 00 5, 600. 00
11 150206 ABANDON CULVERT M 130 29. 00 3, 770. 00
12 150722 REMOVE PAVEMENT MARKER EA 290 4.00 1, 160. 00
13 150742 REMOVE ROADSI DE S| GN EA 4 125. 00 500. 00
14 150820 REMOVE | NLET EA 2 2,000. 00 4,000. 00
15 152390 RELOCATE ROADSI DE SI GN EA 1 200. 00 200. 00
16 155003 CAP | NLET EA 4 1, 500. 00 6, 000. 00
17 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 1, 000. 00 1, 000. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
19 190101 ROADWAY EXCAVATI ON VB 1, 400 50. 00 70, 000. 00
20 193114 SAND BACKFI LL VB 40 200. 00 8, 000. 00
21 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 18, 000. 00 18, 000. 00
22 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 15, 000. 00 15, 000. 00
23 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 35, 000. 00 35, 000. 00
24 (S) 208798 200 MM WELDED STEEL Pl PE CONDUI T M 28 650. 00 18, 200. 00
(6.35 MM THI CK)
25 260201 CLASS 2 AGGREGATE BASE VB 1,990 45. 00 89, 550. 00
26 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,390 60. 00 143, 400. 00
27 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 3 200. 00 600. 00
28 (SF) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5 3, 000. 00 15, 000. 00
29 664019 600 MM CORRUGATED STEEL PI PE M 220 275. 00 60, 500. 00
(1.63 MV THI CK)
30 750030 I NLET FRAME AND GRATE EA 5 600. 00 3, 000. 00
31 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 2,000. 00 2, 000. 00
32 810111 SURVEY MONUMENT ( TYPE A) EA 19 250. 00 4,750. 00
33 (S) 034753 QUADGUARD SYSTEM EA 1 20, 000. 00 20, 000. 00
34 839710 CONCRETE BARRI ER ( TYPE 60S) M 1, 830 150. 00 274, 500. 00
35 839711 CONCRETE BARRI ER ( TYPE 60SA) M 60 210. 00 12, 600. 00



05-0J0604 Bl D245

05- SB- 217- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

07/ 12/ 05 07/ 13/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 839712 CONCRETE BARRI ER ( TYPE 60SC) M 80 205. 00 16, 400. 00

37 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 4,010 .70 2,807. 00

( SPRAYABLE)

38 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 290 6. 50 1, 885. 00

39 (S) 860605 FLASHI NG BEACON ( CANTI LEVER) LS LUMP SUM 20, 000. 00 20, 000. 00

40 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 8, 000. 00 8, 000. 00

41 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 5, 000. 00 5, 000. 00

42 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 22, 000. 00 22, 000. 00

43 999990 MOBI LI ZATI ON LS LUMP SUM 110, 000. 00 110, 000. 00

TOTAL 1, 135, 409. 00



05-0J0604 Bl D245

05- SB-217-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 12/ 05 07/ 13/ 05
| TEM SECOND
Bl D AMOUNT

1 17.00 6120. 00

2 2,500. 00 2500. 00

3 26, 700. 00 26700. 00

4 800. 00 1600. 00

5 3, 500. 00 3500. 00

6 92, 000. 00 92000. 00

7 80. 00 320. 00

8 12, 800. 00 12800. 00

9 80. 00 15200. 00
10 300. 00 8400. 00
11 60. 00 7800. 00
12 1.00 290. 00
13 190. 00 760. 00
14 650. 00 1300. 00
15 400. 00 400. 00
16 1, 750. 00 7000. 00
17 450. 00 450. 00
18 10, 000. 00 10000. 00
19 80. 00 112000. 00
20 84. 00 3360. 00
21 17, 000. 00 17000. 00
22 20, 000. 00 20000. 00
23 33, 000. 00 33000. 00
24 340. 00 9520. 00
25 77.00 153230. 00
26 78. 00 186420. 00
27 2,400. 00 7200. 00
28 4,450. 00 22250. 00
29 160. 00 35200. 00
30 485. 00 2425. 00
31 1, 000. 00 1000. 00
32 205. 00 3895. 00
33 25, 834.52 25834. 52
34 113. 00 206790. 00
35 175. 00 10500. 00
36 150. 00 12000. 00
37 . 63 2526. 30
38 6. 44 1867. 60
39 18, 000. 00 18000. 00




05- 0J0604
05- SB- 217- 0 SUMMARY
07/ 12/ 05

| TEM SECOND

| Bl D AMOUNT

40 | 12, 665. 00 12665. 00

41 | 12, 000. 00 12000. 00

42 | 30, 000. 00 30000. 00

43 | 127, 638. 49 127638. 49

TOT 1, 263, 461. 91
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